Punjab & Sind bank

| Zonal Office | Tender/ Purchase Order No. and Date | Work | | Date of Publication of NIT (Tender) | Type of Bidding (single/ two-bid system) | receipt of Tender | Nos. of Tenders/ Quotes received | Nos. and Names of parties qualified after Technical Evaluation | | Parties not qualified after Technical Evaluation | | Whether contract awarded to lowest Tnder/ evaluated L1 | Contract/ Order | | Name of Contractor/ Vendor | Value of Contract / Order(in Rs.) | Date / Schedule of payment | If f payment is not released, the reasons for not releasing the same | Scheduled date of completion of supplies | Tenders pending Completion / Finalisation | | |
|--------------------------------------|---|---|-------------|---|--|----------------------|---|---|--|--|---|--|-----------------|------------|----------------------------------|---|--|--|---|---|----|------------------------------|
| | | | | | | | | NO | Names | NO | Names | Ne | No | Date | | | | | | Actual date of start of work | | Reason for dela if any |
| | 1 | 2 | 3 | 4 | 5 | 6 | 7 | | 8 | | 9 | 10 | | 11 | 12 | 13 | 14 | 15 | 16 | | 17 | _ |
| HO Account: & Audit Department | 5 PSB/RFP/ACC/G ST/02/2017 | APPOINTMENT OF CONSULTANT FOR IMPLEMENTATION AND COMPLIANCE OF GOODS AND SERVICE TAX (GST) | Open Tender | 01/07/2017 | Two-bid system | 11.07.2017 | 7 | 3 | 1). M/s M M NISSIM & CO. 2). M/S DELOITTE HASKIN & SELLS 3). M/S VIVEK H GUPTA & CO. | 4 | 1). APRA & ASSOCIATES 2).M/s R K Deepak & Co. 3).M/s Bilimoria Mehta & Co. 4).M/s Anish Ashish & Co. | YES | 1 | 01.08.2017 | M/S VIVEK H GUPTA & CO. | Rs.20 lacs | Phase wise payment as detailed in RFP | | 31.03.2018 and annual return of GST is to be filed within stipulated time | 01.08.2017 | NA | NA |